

1. Project Purpose

Developer agrees to provide engineering research, firmware development, electronics development, PCB design, integration support, application integration, and prototype development services for the VantageSuit™ wearable performance platform.

The system shall be designed with long term scalability, modularity, future AI integration capability, real time biomechanical sensing, BLE communication, and real time haptic feedback capability.

Developer is acting as an independent contractor. Nothing in this Agreement creates an employer, employee, partnership, agency, or joint venture relationship.

2. Intellectual Property Ownership

All work products created under this Agreement shall be considered work made for hire.

Developer represents that all work delivered under this Agreement will be original or properly licensed and will not knowingly infringe upon third party intellectual property rights.

Client shall retain sole and exclusive ownership of:

- source code
- firmware
- app code
- algorithms
- PCB designs
- CAD files
- Gerber files
- BOMs
- architecture documents
- sensor layouts
- hardware designs
- prototypes
- documentation
- inventions
- derivative works
- repositories • credentials

Developer shall retain no ownership, royalty rights, licensing claims, or future commercial rights.

Any discoveries, inventions, improvements, derivative developments, concepts, or technical advancements arising from work performed under this Agreement shall automatically become sole property of Client.

3. Confidentiality

Developer agrees to maintain confidentiality regarding:

- VantageSuit™ designs
- patent pending materials
- technical information
- business plans
- investor materials
- algorithms
- research findings

Developer agrees not to reuse, adapt, repurpose, commercialize, train on, or incorporate VantageSuit™ intellectual property, architecture, code, workflows, designs, or substantially similar systems into other projects without written Client approval.

Confidentiality survives termination.

4. Repository and Development Environment Ownership All

development systems shall remain under Client ownership.

Includes:

- GitHub ownership
- repositories
- firmware repositories
- app repositories
- cloud systems
- API access
- CAD storage
- administrator credentials

Developer may receive contributor access only.

Administrative ownership and access shall transfer where applicable.

5. Weekly Reporting and Demonstrations Developer

agrees to provide:

- weekly status reports
- weekly demonstrations where appropriate
- progress updates
- schedule updates
- identified risks
- engineering recommendations

6. Project Phase Definitions

Phase 1: Prototype Foundation System

Phase 1 refers to development activities intended to establish the core VantageSuit™ prototype infrastructure and foundational hardware and software systems.

Expected components may include:

- sensor integration
 - embedded electronics
 - PCB development
 - firmware architecture
 - BLE communication
 - mobile application connectivity
 - session control
 - movement tracking
 - session summaries
 - performance visualization • architecture documentation
- Primary objective:

Deliver a functioning prototype foundation suitable for testing, validation, and future expansion.

Phase 2: Intelligent Feedback and Expansion System

Phase 2 refers to development activities intended to expand VantageSuit™ into an intelligent biomechanical guidance platform.

Expected components may include:

- haptic feedback integration
- vibration actuator systems
- correction logic
- coach defined movement standards
- AI supported recommendation architecture
- movement comparison systems

- adaptive feedback logic
- satisfactory performance feedback states
- future learning and analytics capability Primary objective:

Expand the prototype into a scalable intelligent coaching and correction platform.

7. System Architecture Definitions

System architecture shall prioritize:

- modularity
- scalability
- maintainability
- future AI integration capability
- future sensor expansion
- additional haptic module integration

Architecture definitions shall be documented.

8. BLE Communication Scope

BLE functionality shall include:

- pairing capability
- communication reliability
- movement data transmission
- session retrieval capability
- reconnection behavior

9. Real Time Haptic Feedback and Satisfactory Performance Expectations System

shall support real time haptic feedback during activity.

Developer shall document:

- response logic
- expected response behavior
- latency expectations
- satisfactory performance state logic

The application shall include a positive completion state indicating when coach defined movement standards or AI supported recommendation logic determines that the user performed the movement or routine within acceptable thresholds and no further correction is required.

Examples may include:

- "Routine performed satisfactorily"
- "No further recommendations at this time"
- "Target movement achieved"
- Visual indicator confirming successful execution

This feedback state shall support future coach defined and AI supported workflows and may trigger visual, application based, or haptic confirmation subject to Client approval.

10. Data Export Capability

System shall support export capability where applicable including:

- session summaries
- movement logs
- CSV export
- JSON export
- raw data where available

11. Post Delivery Support Expectations

Developer agrees to provide thirty days of post delivery bug support.

Additional support beyond scope requires written approval.

12. Milestone Structure

Milestone 1: Project Kickoff and Architecture Approval

(Completed)

Deliverables:

- finalized system architecture document
- revised feasibility report
- updated block diagrams and flow charts
- sensor placement map and hardware layout
- initial BOM draft
- mechanical integration plan
- development schedule and timeline confirmation Approval required by Client.

Milestone 2: R&D Hardware and PCB Completion

Deliverables:

- completed R&D
- prototype demonstration video
- PCB schematics
- PCB layout
- Gerber files
- CAD enclosure files
- sensor routing plan
- PCB fabrication package

Approval required by Client.

Milestone 3: Mechanical Prototype Assembly

Payment: 10% (\$1,400) Deliverables:

- compression suit integration complete
- sensor placement installed
- haptic pod placement installed
- battery placement integrated
- wiring integration completed
- fit and movement demonstration Approval required by Client.

Milestone 4: Hardware and App Integration Demo

Deliverables:

- app pairing functioning
- BLE communication functioning
- movement tracking functioning
- session retrieval functioning
- integrated system demonstration Approval required by Client.

Milestone 5: Final Integrated Prototype and Handoff

Deliverables:

- integrated prototype demonstration
- haptic feedback functioning
- correction logic demonstrated

- firmware source code
- app source code
- CAD files
- PCB files
- BOM
- documentation package
- repositories transferred
- administrative ownership transferred
- credentials transferred
- API keys transferred
- cloud access transferred
- setup documentation transferred
- development account access transferred
- all passwords and login credentials transferred • all purchased hardware shipped or delivered to Client Approval required by Client.

13. Phase Transition and Existing Development Assumptions

Developer acknowledges that VantageSuit™ development is a continuation effort and not a greenfield project.

Client currently has an existing engineering team responsible for earlier Phase 1 research, engineering, and development activities.

Upon execution of this Agreement and receipt of relevant materials, Developer shall assume responsibility for continuing development into the next project phase utilizing, reviewing, integrating, refining, or expanding existing project assets where appropriate.

Existing materials may include:

- STEP files
- CAD files
- PCB files
- schematics
- firmware
- architecture documents
- component selections
- technical documentation
- research outputs

Developer agrees to review inherited materials and identify concerns, gaps, limitations, or redesign recommendations.

Any redesign beyond normal continuation efforts shall be documented and discussed before additional scope is assumed.

14. Payment Conditions

Payments become due after milestone completion and written Client approval.

Incomplete deliverables may delay approval.

15. Project Timeline and Inactivity

Developer agrees to make commercially reasonable progress throughout the project and maintain regular activity.

If work pauses for more than fourteen consecutive days without written notice or mutually agreed justification, Client may pause payments, request a recovery plan, or terminate the Agreement.

Timeline changes caused by component availability, shipping delays, Client dependencies, mechanical enclosure timing, or approved scope changes shall be documented in writing.

16. Mechanical Enclosure Assumption

Mechanical enclosure delivery and shipment dates shall be documented and mutually agreed.

17. Authority Limitation

Developer shall have no authority to enter agreements, make commitments, incur expenses, represent, or act on behalf of MW3 Performance Group LLC unless expressly authorized in writing by Client.

18. Termination

Either party may terminate this Agreement with written notice.

Client retains ownership of completed paid work.

19. Governing Law

Agreement governed under laws of the State of Florida.

Signatures Client:

Mark R. Worrell Jr.


Founder, MW3 Performance Group LLC

Signature: Mark R. Worrell Jr.

Date: May 27, 2026

Developer:

Muhammad Bilal Javaid

Signature: _____

Date: _____